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1. Definitions 
In this Agreement, except where context otherwise requires: 
1.1 Agreement means this contract comprised of the following (in decreasing order of precedence): 
(a)  the details entered by the Subcontractor in the Subcontractor Registration Form' document signed 
by the Subcontractor; 
(b) any special conditions signed by both parties before the Subcontractor entered this Agreement; 
and 
(c)  these Terms and Conditions.  
1.2 Base Works means work completed on the Site by third parties prior to the Subcontractor 
commencing the performance of the Services. 
1.3 Building product means any material or other thing that is, or could be, incorporated into or 
connected to any part of the Works. 
1.4 Claim includes any claim against any member of the Stoddart Group, including for an increase to 
the Rate or the Fee or for payment of money (including damages) or for an extension of time, including 
without limitation: 
(a) under, arising out of or in connection with the Agreement, including any direction; 
(b) arising out of or in connection with the Works or the Services; 
(c)  in quantum meruit; 
(d)  in quasi-contract; 
(e)  for unjust enrichment; and 
(f)  otherwise at law or in equity, including pursuant to a Legislative Requirement, statute, in tort 
(including for negligence or negligent misrepresentation) or for restitution or unjust enrichment; 
1.5 Client means the party which Stoddart has contracted with for the performance of the Services, 
supply of Goods or completion of the Works. 
1.6 Code and Guidelines means the Building Code 2016 and the Supporting Guidelines, copies of which 
are available at www.abcc.gov.au 
1.7 Commencement Date means the date this Agreement is executed. 
1.8 Completion means when the Services are complete as certified by Stoddart. 
1.9 Date for Commencement means the date the Services the subject of a Work Order are to 
commence as detailed in each Work Order or, if no such date is stated on the Work Order, means the date 
after the Work Order is issued. 
1.10 Date for Completion means the date by which the Services the subject of a Work Order are to have 
achieved Completion, as stated in each Work Order or, if no date is stated in the Work Order, means the 
date after the Work Order is issued. This date may be extended by Stoddart. 
1.11 Defect includes a non-conformance or omission. 
1.12 Direction includes agreement, approval, assessment, authorisation, certificate, decision, demand, 
determination, explanation, instruction, notice, order, permission, rejection, request or requirement. 
1.13 Expiry Date means the date provided at clause 28.1(a). 
1.14 Fee means the amount payable by Stoddart to the Subcontractor for completing Services in 
accordance with this Agreement, as calculated pursuant to this Agreement. 
1.15 Goods means the items supplied by Stoddart (either to the Site or to the Subcontractor) to be used 
in the performance of the Services and completion of the Works. 
1.16 GST Law has the meaning given to that term in A New Tax System (Goods and Services Tax) Act 1999 
(Cth), or if that Act does not exist, any Act imposing or relating to the imposition or administration of a goods 
and services tax in Australia and any regulation made under that Act. 
1.17 Legislative Requirement includes: 
(a) Acts, Ordinances, regulations, by-laws, orders, awards and proclamations of the jurisdiction where 
the Services or the particular part thereof is being carried out; 
(b)  certificates, licences, consents, permits, approvals and requirements of organisations having 
jurisdiction in connection with the carrying out of the Services;  
(c) the Codes and Guidelines; 
(d) fees and charges payable in connection with the foregoing; and 
1.18 Non-Conforming Building Products means a building product that: 
(a)  is not, or will not be, safe; 
(b) does not, or will not, comply with relevant Legislative Requirements; or 
(c) does not perform, or is not capable of performing, for the use of the standard represented. 
 
1.19 Related Entity has the meaning set out in section 50AA of the Corporations Act 2001 (Cth). 
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1.20 Schedule means the schedule of this Agreement. 
1.21 Services means the acts performed by the Subcontractor as required to complete the Work required 
by a Work Order. 
1.22 Site means the location or locations where the Services are to be performed as set out in a Work 
Order. 
1.23 SOP Act means the legislation Building Industry Fairness (Security of Payment) Act 2017 (Qld), Building 
and Construction Industry Security of Payment Act 1999 (NSW), Building and Construction Industry Security of 
Payment Act 2002 (Vic), Building and Construction Industry (Security of Payment) Act 2009  (ACT), Building 
and Construction Industry Security of Payment Act 2009 (SA), Construction Contracts Act 2004 (WA) or 
similar legislation or legislation which supersedes these Acts in the jurisdiction where the Work was performed 
which provides for security of payment.  
1.24 Standards means the National Construction Code (including the Building Code of Australia) and 
relevant professional or industry standard, including any standard published by Australian Standards. 
1.25 Stoddart means the entity within the Stoddart Group which issues a Work Order to the 
Subcontractor, which shall be identified on each Work Order. 
1.26 Stoddart Group means the following entities and their Related Entities Stoddart Group Pty Ltd, 
Stoddart (SE Queensland) Pty Ltd, Stoddart (NSW) Pty Ltd,  Stoddart (Victoria) Pty Ltd,  Scope Safety Systems 
(Victoria) Pty Ltd, Stoddart Cladding Systems Pty Ltd, Steel House Frames Australia Pty Ltd and Stoddart 
Energy Systems Pty Ltd and Stoddart Linings Pty Ltd. 
1.27 Subcontractor means the entity identified in the Subcontractor Registration Form. 
1.28  Subcontractor Registration Form means the online registration process and form by which the 
Subcontractor entered this Agreement via the Stoddart Group's online portal as may be updated or 
corrected by Stoddart under clause 30. 
1.29  Variation means a Direction by Stoddart to the Subcontractor to: 
(a) increase, decrease or omit any part of the Services; 
(b) change the character or quality of the Services; 
(c) carry out additional Services; 
(d) change the levels, lines, positions or dimensions; or 
(e) demolish or remove Work no longer required by Stoddart. 
1.30 Work means the Services and the things required to complete a Work Order. 
1.31 Work Order means an instruction by Stoddart for the Subcontractor to complete Services as set out 
in the Work Order which shall be completed pursuant to the terms of this Agreement.  
1.32 Works means the final product produced by the Services. 
 
2. Nature of Contract 
2.1 In consideration for entering this Agreement: 
(a)  the Subcontractor agrees to complete Services as set out in Work Orders (if any) issued by Stoddart 
from the Commencement Date to the Expiry Date; 
(b)  Stoddart will pay the Subcontractor the sum of $1.00 upon demand by the Subcontractor; and 
(c)  Stoddart may issue Work Orders to the Subcontractor and will pay the Subcontractor for Services 
properly performed pursuant to the terms of this Agreement. 
2.2 The parties acknowledge that Stoddart may issue a Work Order in its sole and absolute discretion. The 
Subcontractor acknowledges and agrees that the Stoddart Group has not made any representation and 
the Subcontractor has not relied on any representation made by the Stoddart Group as to the availability of 
work or the number of Work Orders that may be issued by Stoddart. 
2.3  The Subcontractor warrants to each entity within the Stoddart Group that: 
(a) it and its officers, employees, agents and contractors (including consultants) hold and will maintain 
all required licences, authorisations and permits to complete the Services; 
(b) the Services will be performed in accordance with all Legislative Requirements and all relevant 
Standards; 
(c) the Services will be carried out in a proper and tradesmanlike manner; 
(d) it is and will remain qualified, skilled and appropriately resourced (including financially) to complete 
the Services; 
(e) the completed Works will be fit for purpose; 
(f) the Services will be completed in accordance with the specifications, plans and project specific 
instructions stated in the Work Order;  
(g) materials supplied by the Subcontractor will be suitable, new and free of Defects; and 
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(h) it will complete each Work Order between the Date for Commencement and the Date for 
Completion. 
2.4  The Subcontractor must: 
(a) complete the Work Orders diligently with due expedition and without delay; 
(b) complete the Work Orders between the Date for Commencement and Date for Completion; 
(c) comply with all Legislative Requirements; and 
(d) supply all tools, plant, equipment and incidental items (including construction consumables such as 
rivets, adhesives and silicone), at its cost, required to complete the Services. 
2.5  If there is any ambiguity or discrepancy in this Agreement or a Work Order the Subcontractor shall 
immediately notify Stoddart. Stoddart will then advise the Subcontractor how to proceed, with the following 
rules of construction to apply: 
(a) figured shall prevail over scaled dimensions; and 
(b) the Subcontractor must comply with the higher or more onerous requirement. 
2.6  Each Work Order forms a separate agreement between the Stoddart entity identified in the Work Order 
and the Subcontractor.  The terms of this Agreement will apply to any Work Order issued after the Expiry 
Date unless this Agreement has been replaced by a new agreement between Stoddart and the 
Subcontractor. The Subcontractor will be under no obligation to accept a Work Order after the Expiry Date. 
 
3. Work Orders 
3.1  Stoddart may issue Work Orders to the Subcontractor. 
3.2  The Subcontractor may reject a Work Order by notifying Stoddart before commencing the Services the 
subject of a Work Order.  
3.3  Unless the Subcontractor rejects a Work Order in accordance with clause 3.2, the Subcontractor shall 
diligently complete each Work Order in accordance with this Agreement. 
3.4  Stoddart may revoke a Work Order from the Subcontractor at any time, without default of either party, 
by notifying the Subcontractor of the revocation prior to the commencement of the Services. The 
Subcontractor shall have no Claim against Stoddart in respect of the revocation. Stoddart may have 
another party complete a revoked Work Order. 
3.5  Upon completion of the Services the subject of a Work Order: 
(a)  the Subcontractor must immediately provide Stoddart with any form or document Stoddart 
requires, including but not limited to: 
  (i) any document the Work Order requires to be provided by the Subcontractor; 
  (ii) evidence of any Job Safety Analysis (including as required by clause 8.1(d)), Safe Work 
Method Statement, safety induction or toolbox talk;  
(b) the Subcontractor must provide Stoddart with any form or document required by any Legislative 
Requirement required for the lawful use and occupation of the Works; and 
(c)  Stoddart may inspect the Works. 
 
4. Variations 
4.1  The Subcontractor shall only vary the Work or the Services as directed by Stoddart in writing. 
4.2  The Subcontractor must notify Stoddart in writing immediately upon becoming aware of any Variation 
being required to complete the Services. 
4.3  Stoddart may, by issuing a written variation direction, direct the Subcontractor to complete a Variation 
(which may include to omit Services). Omitted Services may be performed by Stoddart or another entity 
appointed by Stoddart. 
4.4  The price of a Variation is: 
(a) that calculated by applying the Rates; or 
(b)  if no Rate applies, the reasonable amount agreed by the parties prior to the Services commencing. 
 
5. Risk and base works 
5.1  Upon arriving at the Site the Subcontractor is to examine the Base Work and determine whether it is 
suitable for the Work and the Services. If the Base Work is not suitable, the Subcontractor must notify 
Stoddart before performing the Services and must not proceed to perform the Services until instructed by 
Stoddart. 
5.2  Upon commencing the Services at the Site the Subcontractor is: 
(a)  deemed to have examined and accepted the Base Work as being satisfactory for the Services and 
the Work; and 
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(b)  not entitled to any Claim arising out of or in connection with the Base Works, including if additional 
Services are required to overcome problems in the Base Works, except to the extent a defect or non-
conformance in the Base Work could not have been identified by an experienced and competent 
Subcontractor at the time of performing the inspection required by clause 5.1. 
5.3 The Subcontractor shall be responsible for the care of the Goods and the Works from the Date for 
Commencement until 5.00 pm on the day Completion is achieved. 
5.4 If loss or damage occurs for which the Subcontractor is responsible pursuant to clause 5.3, the 
Subcontractor must (at its cost) reinstate any damage to the Works and the Goods. 
5.5 The Subcontractor must: 
(a) take measures necessary to protect people and property; 
(b) avoid unnecessary interference with the passage of people and vehicles; 
(c) prevent nuisance and unreasonable noise and disturbance; and 
(d) complete the Services during the working hours notified by Stoddart. 
5.6  If the Subcontractor damages property, it must promptly rectify the damage and pay any 
compensation which the law requires the Subcontractor to pay. 
5.7  The Subcontractor is responsible for keeping the Subcontractor’s areas of the Site clean at all times, 
including removing tools, plant and equipment. If required, the Subcontractor must remove from the Site all 
debris and refuse arising out of the Services. 
5.8  If the Subcontractor fails to comply with an obligation under this clause 5, Stoddart may (in addition to 
its other rights and remedies) have the obligation performed by others with the cost thereof being a debt 
due and payable by the Subcontractor to Stoddart. 
 
6. Indemnity 
6.1  The Subcontractor shall indemnify each member of the Stoddart Group and the officers, employees 
and  agents of the Stoddart Group, jointly and severally, against any Claim (including legal costs on a 
solicitor and client basis) for any: 
(a) loss, damage or Claim incurred by the Stoddart Group (including indirect and consequential losses) 
arising out of any breach of the Agreement or a Work Order by the Subcontractor (including any failure to 
achieve Completion by the Date for Completion); 
(b)  any Claim for death, injury or property damage caused by or in connection with or arising out of the 
performance of the Agreement, the Services, the Work Order or the Works;  
(c) without limiting subclauses (a) or (b), loss of or damage to Stoddart’s property (including the Goods) 
arising out of or in connection with the performance of the Services, this Agreement or a Work Order; and 
(d) without limiting subclauses (a) and (b), Claims for death or personal injury to the Subcontractor or its 
officers, employees, agents, contractors, howsoever arising, including if the Stoddart Group contributes to 
such Claim, death, injury, loss or damage,  
however, such indemnity is reduced proportionally to the extent the Stoddart Group caused or contributed 
to the Claim. 
 
7. Legislative Requirements  
7.1  The Subcontractor shall satisfy all Legislative Requirements, including in respect of or in connection to: 
(a) the performance of the Services; 
(b) the employment of its employees, including payment of taxation, worker’s compensation, 
superannuation and rates of pay; 
(c) the engagement of labour (including the payment of fees and costs) and the Labour Hire Licensing Act 
2017 (Qld) to the extent that it applies; and 
(d) the persons performing the Work and the Services having a lawful right to work in Australia. 
7.2 The Subcontractor must, within 48 hours of a request from Stoddart, provide Stoddart with all evidence 
required by Stoddart to confirm the Subcontractor’s compliance with this clause 7. 
 
8. Safety 
8.1  Without limiting any obligation under this Agreement, the Subcontractor must: 
(a)  ensure that it and its officers, employees, agents and contractors (including consultants): 
  (i) comply with all Legislative Requirements relating to safety;  
  (ii) are properly trained, qualified, licenced, and suitable for performing the Services; 
  (iii)  hold and maintain all licences approvals, permits and authorisations required to carry 
out the Services and the Works, including holding all required working at heights training and authorisations; 
and 



Period Trade Contract - Terms and Conditions  
 

  (iv) are fit to perform the Services and the Works. 
(b) develop and implement a comprehensive site-specific occupational health and safety and 
rehabilitation management plan, and systems to ensure compliance with all Legislative Requirements 
relating to safety. Such plan may be developed from a draft plan issued by Stoddart or a recognised 
industry body; 
(c) examine the Site upon arriving at the Site and before commencing the Services, identify any 
hazards or safety issues, and implement measures to remove risks to safety; 
(d) conduct a pre-start risk assessment (otherwise known as a Job Safety Analysis); 
(e) ensure that its employees, agents and contractors have been inducted by Stoddart (and if required, 
inducted to the Site) before commencing the Services; 
(f) comply with any direction (including in the form of a policy or rules) by Stoddart or the Client in 
respect of safety issues in accordance with a Legislative Requirement;  
(g) immediately notify the Client and Stoddart if there is any incident or near misses;  
(h)  provide Stoddart with a copy of any document received by the Subcontractor or issued by the 
Subcontractor to an authority under a Legislative Requirement in relation to this Agreement or the Works, 
within 48 hours of that document being received or issued; 
(i)  provide Stoddart with evidence (within 48 hours of a request by a member of the Stoddart 
Group) of the licences, permits, authorisations, approvals and training certification of the Subcontractor 
and the Subcontractor’s employees, offices, agents and contractors.  
8.2  The Subcontractor must, whenever carrying out the Services, ensure that no person (whether employed 
or not) is exposed to risks to their health and safety. 
8.3 Stoddart may direct the Subcontractor to remove any person (including a contractor) from all or any of 
the Sites at any time if Stoddart becomes aware that person is or has engaged in dangerous or otherwise 
unacceptable conduct. The Subcontractor must immediately comply with such direction. 
8.4 The Subcontractor is responsible for its own training, tools and personal protective equipment (PPE) 
required to complete the Services and to comply with this Agreement. 
8.5 The Subcontractor must adequately guard, protect, approve and service on a regular basis (to the 
manufacturer’s specifications) all materials, plant and tools brought onto the Site by the Subcontractor.  
8.6 The Subcontractor is be responsible for, and must indemnify and keep the Stoddart Group indemnified in 
respect of, all Claims, demands, liability, loss, damage, expense and costs (including legal and other 
associated costs) of any nature whatsoever which are caused directly, indirectly, party or wholly by the 
failure of the Subcontractor (or its servants, agents, contractors or employees) whether by act, omission or 
error to: 
(a)  comply with any applicable occupational health and safety legislation or environmental protection 
legislation; or 
(b)  comply with this Agreement or a Work Order,  
however, such indemnity is reduced proportionally to the extent the Stoddart Group caused or contributed 
to the Claim. 
 
9. Calculation of the Fee 
9.1  The Fee payable for completing each Work Order will be stated in the Work Order. The Subcontractor 
must notify Stoddart of any error in the price identified in the Work Order prior to commencing the Services 
the subject of the Work Order. If the Subcontractor does not notify Stoddart of any error in the price before 
commencing the Service, the amount stated in the Work Order is deemed to apply. 
9.2  The Fee for each Work Order will be stated on the Work Order and shall be calculated by Stoddart 
applying: 
(a)  rates agreed between Stoddart and the Subcontractor applying at the date of the Work Order (if 
any); or 
(b) to the extent subclause (a) does not apply or the Subcontractor and Stoddart have not agreed 
rates at the date the Work Order is issued, reasonable rates and prices determined by Stoddart. 
9.3  Notwithstanding clauses 9.1 and 9.2, before commencing any of the Services, the Subcontractor may 
seek to negotiate the fixed sum of the Work Order with Stoddart. Any agreement to revise the amount of a 
Work Order will be stated on a revised Work Order.  
9.4  Upon the Subcontractor commencing the performance of the Services the subject of a Work Order, the 
Subcontractor will be deemed to have accepted the Fee for the performance of the Work Order as stated 
in the Work Order (or revised Work Order issued pursuant to clause 9.3).  
9.5  The Fee stated in each Work Order includes all travel to and from the Site. 
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10. Payment 
10.1  The Subcontractor shall issue a tax invoice to Stoddart weekly, on the day nominated by the Stoddart 
branch the Subcontractor reports to, which must: 
(a) detail the Work Orders (including the reference number of the Work Orders) completed in the past 7 
days for that entity within the Stoddart Group; 
(b) detail the amount claimed by the Subcontractor, providing calculations of that amount; and 
(c) if required by Stoddart, provide evidence of the Subcontractor’s payment of its employees and 
contractors. 
10.2 The Subcontractor is not entitled to claim payment for any work which contains Defects. 
10.3 Within 7 days of receiving a tax invoice pursuant to clause 10.1 above, Stoddart shall pay the 
Subcontractor the amount of the tax invoice for Work Orders Stoddart is satisfied have been completed, 
less the value of any setoffs or deductions Stoddart is entitled to. At the time of payment Stoddart will issue 
the Subcontractor with a remittance advice (which may be in the form of a Recipient Created Tax Invoice) 
which identifies the amount payable and provides reasons for any setoffs or deductions to the amount 
claimed by the tax invoice.  
10.4 Interest at the rate of 3% p.a. shall accrue on any outstanding amount. 
10.5 Payment is on account only and is not evidence that the Services have been carried out satisfactorily. 
10.6 Notwithstanding clause 10.3: 
(a) Stoddart has the period provided by the SOP Act to issue a payment schedule after receiving a tax 
invoice which is a payment claim pursuant to the SOP Act;  
(b)  a remittance advice (if any) provided by Stoddart to the Subcontractor is a payment schedule for 
the purpose of the SOP Act; and 
(c) Stoddart may issue a payment schedule after the payment is made. 
10.7 For the avoidance of doubt, the Subcontractor must issue a tax invoice only to the Stoddart entity 
which issued a Work Order.  The Stoddart Group (as a whole) is not liable to make payment to the 
Subcontractor and are not liable for amounts payable by a member of the Stoddart Group. 
 
11. GST and Recipient Created Tax Invoices 
11.1  Unless stated otherwise, all amounts stated in this Agreement exclude GST. 
11.2  Where under the Agreement a party is obliged to pay the other party an amount which excludes GST, 
the party will pay the total of the amount and any GST incurred by the other party in respect of the taxable 
supply in respect of which GST is payable. 
11.3  The Subcontractor warrants that it is registered for GST and will remain registered for GST. 
11.4  The Subcontractor and Stoddart agree that:  
(a)  Stoddart can issue tax invoices in respect of these supplies made pursuant to this Agreement 
(Recipient Created Tax Invoice or RCTI); 
(b) if Stoddart issues an RCTI, the Subcontractor will not issue tax invoices in respect of the items the 
subject of an RCTI; and 
(c) the Subcontractor will notify Stoddart if it ceases to be registered for GST. 
11.5  Stoddart will issue the original or a copy of the RCTI to the Supplier within 28 days of making, or 
determining, the value of the taxable supply. 
 
12. Setoff 
12.1  Stoddart may setoff from any invoice or any amount otherwise payable by Stoddart to the 
Subcontractor: 
(a) any amount due or payable by the Subcontractor to Stoddart or any entity within the Stoddart 
Group; or 
(b) any Claim for payment Stoddart or an entity within the Stoddart Group may have against the 
Subcontractor whether for damages or otherwise and whether a debt due or an estimate of an amount 
which may become payable. 
 
13. Time 
13.1  The Subcontractor shall bring the Services to Completion by the Date for Completion.  
13.2  If the Subcontractor becomes aware of anything which may cause delay to the Services it must 
promptly give Stoddart notice of that cause and the estimated delay.  
13.3  Stoddart may direct the Subcontractor to suspend the performance of all or any part of the Services at 
any time. 
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14. Insurance 
14.1  Before commencing the Services (and before making any claim for payment) the Subcontractor shall 
take out and maintain until the Expiry Date the following policies of insurance: 
(a) public liability insurance of not less than $20 million which lists the Stoddart Group as additional 
insured and requires the insurer to waive all rights of subrogation or action against any entity constituting an 
insured; 
(b) unless agreed otherwise in writing, Workers Compensation insurance which insures against statutory 
and common law liability for death or injury to persons employed by the Subcontractor. Where permitted 
by law, the policy shall be extended to provide indemnity for any liability of the Stoddart Group (and its  
officers, employees, agents and contractors). The Subcontractor will ensure that all contractors similarly 
insure their employees; and 
(c) Comprehensive Motor vehicle insurance which provides liability coverage of not less than $20 
million. 
14.2 The Subcontractor must provide Stoddart with evidence that it holds the following policies of insurance 
(including a certificate of currency) within 48 hours of a request from Stoddart 
 
15. Quality, Defects and Rectification 
15.1  For the longer period of 12 months from the completion of each Work Order or the period provided by 
any Legislative Requirement for the rectification of defective building work, the Subcontractor will (at its 
cost) rectify any Defect in the Works, including any damage resulting from the Defect. 
15.2  The Subcontractor shall carry out the rectification at times and in the manner calculated by Stoddart, 
in a good tradesmanlike manner, and so as to cause as little inconvenience to the Client, occupants or 
users of the Site as possible. 
15.3  If the Subcontractor fails or refuses to carry out the rectification works as required by clause 15.2, or if 
Stoddart forms the opinion that the Subcontractor is not ready, willing or able to properly rectify the Defects 
within a reasonable time, Stoddart may appoint another party to rectify the Defect, the cost of which shall 
be a debt due and payable from the Subcontractor to Stoddart. 
15.4  If Stoddart directs the Subcontractor to carry out rectification of an item under this clause, the period 
at clause 15.1 shall recommence upon the date the last Defect is rectified. 
15.5  This clause does not reduce the Subcontractor’s liability for Defects pursuant to the Agreement or 
otherwise at law, including those identified after the period at clause 15.1 expires. 
15.6 The Subcontractor: 
(a) must ensure that, and warrants that, no Non-Conforming Building Products are, or will be, included in 
the Works;  
(b) must provide the Stoddart with such information required by and acceptable to the Stoddart 
demonstrating:  
  (i) compliance with subclause (a) above;  
  (ii)  that any designer, consultant, contractor, manufacturer or supplier in relation to the 
any part of the Works has demonstrated that, in performing Services or carrying out work, has done so to be 
performed by compliance with Non-Conforming Building Products; and  
(c) indemnifies the Stoddart Group on demand and holds them harmless in respect of any cost, loss, 
damage or expense arising out of or in connection with the Subcontractor’s breach of subclauses (a) and 
(b) above.  
 
16. Subcontractors 
16.1  The Subcontractor may further subcontract the Services. The Subcontractor must provide Stoddart with 
the names of such secondary subcontractors together with any other information and compliance 
documentation requested by Stoddart. 
16.2  Each subcontract must require the secondary subcontractor to hold the insurances required by this 
Agreement and include clause 22 of this Agreement. The Subcontractor must ensure each secondary 
subcontractor holds and maintains all licences and approvals to comply with all Legislative Requirements. 
16.3  The Subcontractor shall be liable to Stoddart for the acts, defaults and omissions of secondary 
subcontractors, employees, agents and officers of the Subcontractor as if they were those of the 
Subcontractor. Subcontracting of work does not relieve the Subcontractor from any liability or obligation 
under this Agreement. 
 
17. Dispute resolution 
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17.1  If a difference or dispute (together called a ‘dispute’) between the parties arises in connection with 
the subject matter of the Agreement, including a dispute concerning a Claim, then either party shall, by 
hand, email or by registered post, give the other a written notice of dispute adequately identifying and 
providing details of the dispute. 
17.2  Notwithstanding the existence of a dispute, the parties shall continue to perform the Agreement. 
17.3  Within 14 days after receiving a Notice of Dispute, the parties shall confer at least once to resolve the 
dispute or to agree on methods of doing so. At every such conference each party shall be represented by 
a person having authority to agree to such resolution or methods. All aspects of every such conference, 
except the fact of the occurrence, shall be privileged. 
17.4  If the dispute has not been resolved within 28 days of service of the Notice of Dispute either party is 
able to commence proceedings in a court of competent jurisdiction. 
17.5  Nothing herein shall prejudice the right of the party to institute proceedings and force payment due 
under the Agreement or to seek injunctive or urgent declaratory relief. 
 
18. Copyright 
18.1 Copyright in any plans or designs supplied by Stoddart to the Subcontractor remains with Stoddart. 
18.2  The Subcontractor must not reproduce or use any plans or designs, in whole or in part, other than for 
the purpose of completing the Services. 
 
19. Inductions, Meetings and Administration 
19.1  The Subcontractor or its representative must, without further payment: 
(a) attend Site meetings or meetings at Stoddart’s offices if directed to do so, including to inspect 
Services performed or being performed; 
(b) ensure its employees and contractors attend any induction required by Stoddart; and 
(c) cooperate with the Client, workers and other contractors on the Site. 
 
20. Record keeping 
20.1 The Subcontractor must retain all documentation created or received in relation to this Agreement, the 
Services and any Work Orders for a period of 7 years from the expiry or termination of this Agreement. 
20.2  The Subcontractor must promptly provide any entity within the Stoddart Group, and anyone 
nominated in writing by the Stoddart Group, with access to the documents retained under this clause within 
48 hours of a request by Stoddart. 
 
22. Code and Guidelines  
22.1  Terms used in this clause 22 which are defined in the Code and Guidelines adopt the definition or 
meaning provided by the Code and Guidelines to the extent not otherwise inconsistent with this 
Agreement. 
22.2  The Subcontractor must comply with the Code and Guidelines.  
22.3  The Subcontractor must comply with any instructions given by any entity within the Stoddart Group to 
ensure the Subcontractor’s compliance with the Code and Guidelines.  
22.4 The Subcontractor must: 
(a) require, and ensure, that its secondary subcontractors comply with the Code and Guidelines; 
(b) report industrial action that occurs on a project to Stoddart and to the Funding Entity; 
(c) notify Stoddart and the Code Monitoring Group of any potential breaches of the Code and 
Guidelines; and 
(d) maintain adequate records of its compliance with the Code and Guidelines by the Subcontractor 
and its contractors, material suppliers, consultants and its Related Entities.  
 
23. Privacy 
23.1  The Subcontractor warrants that it has received and reviewed the Stoddart Group’s privacy policy 
(which is available from www.stoddartgroup.com) or by contacting Stoddart’s Privacy Officer on (07) 3725 
5999). 
23.2  The Stoddart Group’s privacy policy, including in respect of the collection, use and reporting on credit 
information, is taken to form part of this Agreement. 
23.3 Without limiting the above, the Subcontractor acknowledges and agrees the Stoddart Group may 
use information provided by the Subcontractor to the Stoddart Group for meeting the Stoddart Group's 
safety and compliance requirements. 
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24.  Relationship of parties 
24.1  The Subcontractor is not an employee of Stoddart or any entity within the Stoddart Group. 
24.2  The parties are not and are not to be taken to be in a partnership, joint venture, employment or 
fiduciary relationship. 
24.3  Nothing in this Agreement gives a party authority to bind any other party in any way. 
24.4  Where the Subcontractor comprises more than one entity, a promise, agreement, representation or 
warranty by two or more entities binds them jointly and severally. 
24.5  Where the Subcontractor is the trustee of a trust, a promise, agreement, representation or warranty 
binds the trustee and the trust jointly and severally. 
 
25. Miscellaneous 
25.1  The Subcontractor shall have no claim over the Goods or the completed Works at any time. 
25.2  The Subcontractor has not relied on any statement by any entity within the Stoddart Group which has 
not been expressly included in this Agreement. 
25.3  This Agreement states all of the express terms agreed by the parties in respect of its subject matter. It 
supersedes all prior discussions, negotiations, understandings and agreements in respect of its subject 
matter. 
25.4  The Subcontractor must not assign, novate, mortgage or otherwise deal with this Agreement or any 
entitlement under this Agreement. 
25.5  The Stoddart Group (by any entity within the Stoddart Group) may assign or novate this Agreement. 
The Subcontractor must do all things required to effect an assignment or novation upon a written direction 
by Stoddart. 
25.6  Each party must, at its own expense, do all things and execute all further documents necessary to give 
full effect to this deed and the transactions contemplated by it. 
25.7  An amendment of any term of this Agreement will be of no force or effect unless it is either: 
(a) by way of an agreement and signed by each of the parties; or 
(b) made by the Stoddart Group and the change is notified by Stoddart Group to the Subcontractor.  The 
Subcontractor is taken to have accepted such changes if it carries out a Work Order after the issuing of 
such revised terms. 
25.8  Each party must pay its own costs (including legal costs) and expenses in connection with the 
negotiation, preparation, execution and delivery of this Agreement. 
25.9  A waiver of a right, remedy or power must be in writing and signed by the party giving the waiver. 
25.10  A party does not waive a right, remedy or power if it delays in exercising, fails to exercise or only 
partially exercises that right, remedy or power. 
25.11  If a provision in this Agreement is wholly or partly void, illegal or unenforceable in any relevant 
jurisdiction that provision or part must, to that extent, be treated as deleted from this deed for the purposes 
of that jurisdiction. This does not affect the validity or enforceability of the remainder of the provision or any 
other provision of this Agreement. 
25.12  This Agreement is governed by and is to be construed under the laws in force in the jurisdiction in 
which the Services were performed. This Agreement may be executed in any number of counterparts, each 
signed by one or more parties. Each counterpart when so executed is deemed to be an original and all 
such counterparts taken together constitute one document. 
 
26. Interpretation 
26.1  In this Agreement: 
(a) the singular includes the plural and the plural includes the singular; 
(b) a gender includes all other genders; 
(c) other parts of speech and grammatical forms of a word or phrase defined in this Agreement have a 
corresponding meaning; 
(d) days mean calendar days; 
(e) reference to a person includes an individual, firm, body corporate or unincorporated; 
(f)  if the time for doing anything under this Agreement occurs on a Saturday, Sunday or public 
holiday at Stoddart’s address, the time is deemed to end on the following day which is not a Saturday, 
Sunday or public holiday; 
(g) all communications in relation to this Agreement must be in English; 
(h) measurements and quantities shall be in accordance with all relevant Legislative Requirements; and 
(i)  all payments under this Agreement shall be in Australian Dollars. 
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27. Termination 
27.1 If either party is in breach of a material obligation under this Agreement and does not rectify the 
breach (if capable of remedy) within a reasonable time after receiving notice from the party not in breach 
to do so, then that party not in breach may immediately terminate this Agreement by written notice. 
27.2  Any entity within the Stoddart Group may terminate this Agreement on behalf of the all entities within 
the Stoddart Group. 
 
28. Expiry 
28.1 This Agreement shall remain in effect until: 
(a) terminated pursuant to the terms of this Agreement; 
(b) 30 days after the date a party gives written notice to the other party of its intention to end this 
Agreement; or 
(c) the parties replace this Agreement by: 
(i) executing a new agreement (which may be a later version of this Agreement); or 
(ii) any entity within the Stoddart Group giving the Subcontractor notice that a new agreement (which may 
be a later version of this Agreement) replaces this Agreement. 
28.2 The terms of this Agreement will continue to apply to all obligations and rights which exist prior to or 
after the Expiry Date. 
 
29.  Notices 
29.1 Notice pursuant to this Agreement may be sent by email, post or text message to the details 
provided in the Subcontractor Registration Form. 
29.2 A Notice sent by email or text message will be taken to have been received at the time it is sent 
unless the sender receives a message that the email or text has not been delivered. 
29.3 A Notice sent by post will be taken to have been received 3 business days after the date of posting. 
 
30. SUBCONTRACTOR REGISTRATION FORM 
30.1 Stoddart may correct or amend the Subcontractor Registration Form where the Subcontractor 
Registration Form contains an error, is incomplete or has been  incorrectly completed by the Subcontractor.  
30.2 Stoddart shall notify the Subcontractor of any correction or amendment it makes to the Subcontractor 
Registration Form.  The correction or amendment will take effect 5 days after Stoddart notifies the 
Subcontractor of the correction or amendment, unless the Subcontractor provides its written objection to 
the correction or amendment within that period. 
 



 

Version 1.0 12 May 2022  Page | 1 
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1.0 Purpose / Scope 

This document sets the WHS Standards to be followed by Stoddart Group employees as well as subcontractors and 
their workers (site workers) when performing construction work. These Standards relate to site safety and are to be 
always followed. All operations are to be carried out in a manner to ensure the maximum safety to all those 
associated with Stoddart Group activities. Contractors are responsible for ensuring all workers engaged by them 
have understood and follow these Standards. 

2.0 High Risk Construction Work (HRCW) and Safe Work Method Statements (SWMS) 

Contractors are not to perform HRCW until a copy of a SWMS (for the HRCW) has been provided and reviewed by 
Stoddart Group. Stoddart Group employees are not to commence HRCW until they have been trained in and 
understand the relevant SWMS for the activity. Procedures in SWMS are to be always followed. 

3.0 Accessing site and work area 

Prior to commencing works all site workers are to identify and assess risks that may be present and are not 
included in or covered by the relevant SWMS. Site workers must: 

x Conduct a walk-through assessment of site and complete a Pre-Start Risk Assessment [PSRA] 
x Ensure all workers are consulted during the PSRA process 
x Do not start work where uncontrolled hazards/risks are identified unless suitable controls are implemented 

including modifying SWMS as required 
x Advise Stoddart Group Supervisor of uncontrolled hazards before commencing work 
x Sign in / entry procedures (including inductions) of principal contractor to be followed 

4.0 Safety training 

The following minimum safety training requirements are to be in place for all site workers: 
x Hold General Construction Industry Induction [white card] 
x Have completed Stoddart Group Inductions 
x Have completed builder’s induction [where required] 
x Be inducted and signed onto the relevant SWMS 
x Be familiar with the contents of these Standards 
x Have completed relevant training required for completion of tasks including High Risk Work Licences where 

required 

5.0 Young or inexperienced workers 

Young or inexperienced workers are the group most at risk of incident or injury and the following processes are to 
be in place: 
x Always ensure adequate supervision [visual or verbal contact] 
x Suitable PPE to be provided 
x Contractors are to ensure evidence of training or instruction relating to the following is kept: 

¾ Use of tools and equipment 
¾ Manual and materials handling 
¾ Safe work practices [including hazard identification and risk assessment] 
¾ Hazard and incident reporting 

6.0 Fitness for work 

All site workers are required to present for work in a state, so they are fit to complete work safely. The follow 
minimum requirements are to be met: 
x Alcohol and illicit drugs are not to be taken onto site or consumed on site. 
x Persons are not to work affected by alcohol or drugs. 
x Persons affected by alcohol or drugs shall be removed from site and may face disciplinary action.  
x Where prescribed or over the counter medicine is taken that may affect performance (e.g. drowsiness), 

workers are to advise Supervisor immediately. 

7.0 Personal listening devices 

The use of personal listening devices [headphones and ear buds] is not permitted when working on site. 

8.0 Remote work 

When working in remote locations where there is limited communications or other persons in the vicinity:  
x Set up a contact schedule with Supervisor/Scheduler i.e. prior to leaving for site and after completing job  
x If no contact is made in the agreed time the Supervisor/Scheduler will organise a site visit. 
x Use your mobile phone (dial 112) in the event of an emergency.  
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9.0 Work at heights 

The risk of a fall from one level to another is to be assessed to eliminate or reduce the risk of a fall as far as 
reasonably practicable. 
x Identify hazards in the potential fall zone and remove or control where reasonably practicable.  
x Where a hazard in the fall zone can’t be removed [pallets of bricks etc.] create an unacceptable risk, edge 

protection must be in place. 
x Do not alter or tamper with scaffold or edge protection systems. – Contact Stoddart Group to request 

modification from builder. 
x Do not climb scaffolds external surfaces to access working decks. Use designated system access points only. 
x Identify Handover Certificate and load rating and ensure weight load is not exceeded. 
x Do not access systems if a current handover certificate is not provided and available. 
Fall protection on systems is to consist of: 
x A top rail 900mm above the work surface 
x Other rails fitted so as not to exceed 450mm gaps 
x Sturdy mesh sheeting if the work surface is over 26 degrees. 
Systems used as a fall arrest platform to consist of: 
x Edge protection along the all edges of the fall arrest platforms 
x If the gap between the fall arrest platform and the structure exceeds 225mm additional controls [rails] must be 

in place 
x Be set down no more than: 

o 1000mm if the work surface is up to 26 degrees or  
o 300mm (500mm NSW) if the work surface exceeds 26 degrees with the maximum 35-degree pitch. 

11.0 Working near mobile plant 

x Maintain frequent communications and visual contact between workers and mobile plant operators when 
operating on site. 

x Establish and maintain exclusion zones in line with communications. 

12.0 Cutting, chasing, or drilling masonry and concrete products 

x Dust extraction to be used [minimum M or H class HEPA vacuum] 
x All workers required to drill or cut Silica containing materials to be fit tested for respiratory protection [current 

testing evidence to be available] 
x Half face P2 respirator [minimum] to be worn  
x Exclusion zones to be established and maintained around dust producing activities. 

13.0 Work near overhead power lines 

Be familiar with the state exclusion zones for overhead power lines. Where work may encroach on the exclusion 
zones: 
x Do not commence work, contact Stoddart Supervisor immediately  
x Stoddart Supervisor to confirm the builder has contacted energy provider and controlled the risk by de-

energisation, installation of visual aids, separation or isolation of the service. 
x Identify and establish safe loading areas outside of safety exclusion zones. 
x Identify lengths of materials and ensure that materials do not encroach exclusion zones. 
x Pay particular attention to loading and passing up of materials 

14.0 Lighting 

x Lighting is to be suitable for the tasks performed (160 lux) 
x Lighting is to be provided or work to cease where natural lighting becomes inadequate. 

15.0 Tools and equipment 

The following requirements apply to all tools and equipment. 
x All tools and equipment to be inspected for damage prior to use 
x All damaged equipment is to be removed from service 
x Maintenance records to be kept where required 
x All tools and equipment are to be fit for purpose and maintained in good condition 
x All equipment to be used by competent operators in accordance with manufacturer’s instructions 
x Ensure discs and blades fitted to tools are correctly rated for the tool 
x Ensure all safety devices such as guards, switches and clutches are fitted and properly adjusted 
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16.0 Ladders 

General requirements 
All ladders are: 
x To be industrially rated at 120kg minimum 
x To be inspected before use: 

¾ Ensure rubber boots, rungs, stiles and braces are in good condition 
¾ If defective do not use ladder until repaired 

x To be set up on level and solid base – use leg levellers / sole boards where required 
x Ensure area immediately around the foot of ladders is free of trip hazards 
x Ladders used for electrical work are to be made of non-conductive material [fibreglass] 
Single and extension ladders 
x Straight ladders must not exceed 7.2m for extension ladders or 6.1m for single ladders 
x Straight ladders to be used for access purposes only [no work to be undertaken from straight ladders] 
x Must be well founded to prevent movement 
x Be secured top, bottom or both 
x Be erected at a ratio of 4:1 [vertical to horizontal] 
x Must extend 1m past step off point 
x User MUST always maintain 3 points of contact when climbing 
x Ensure body remain inside the stiles of the ladder [do not lean out or overreach] 
Step and platform ladders 
x Must be well founded to prevent movement 
x Be fully open and locked in position  
x Not to be used adjacent to handrails or edge protection such as on a scaffold to gain extra height  
x Do not work on or above second top tread 
x 3 tread step ladders are not to be used 
x Return / draw down rail, where fitted, on platform ladders to be down and engaged when ladder is in use 

17.0 Low level platforms 

Low level work platforms consist of Hanging Brackets, Trestle Ladders and Planks and are utilised to complete tasks 
at heights below the stated levels for HRCW. These are as follows: 
 

Queensland New South Wales/Victoria/South Australia/Western Australia 

Housing Construction Work– 3.0 m 
Construction Work other than Housing 

Construction Work – 2.0 m 
All Construction Work – 2.0m 

General requirements 
x All components used to support planks must have a Safe Working Load (SWL) of 225kg displayed on the item 
x Engineering certification must be available for the components 
x Inspect work platform components prior to use - if defective do not use  
x Hanging brackets to extend to slab / bottom plate 
x Trestles are to be set on level ground, fully opened, and secured to prevent spreading. 
x Ensure low level work platform are installed in accordance with manufacturer’s instructions  
x Ensure separate access to platforms e.g. secured ladder 
x Identify and remove or control hazards in potential fall zones  
x Where hazards in fall zone create an unacceptable risk, edge protection must be in place 
x Planks are to be in good condition with end caps fitted and used in accordance with manufacturers 

instructions 
x Planks are to be overlapped [minimum 250mm] and clamped to prevent movement [uplift etc.] 
Minimum platform widths 
NSW / ACT / WA / SA 
x Minimum 2 planks (450mm) wide platform at all heights up to 2m [additional controls required above 2m] 
VIC 
x Minimum 2 planks (450mm) wide platform unless installing fascia and gutter up to 1.5 metres working platform 

height. 
x Installing fascia / gutter between 1.5 – 2 metres working platform height to consist of 225mm working platform 

with edge protection or a 450mm wide working platform 
QLD 
x Minimum 1 plank (225mm) when performing light duty work [installing fascia / gutter or light weight cladding, 

erecting roof trusses,) up to 3 metres (housing construction work)  
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18.0 Electrical equipment 
Electrical equipment to be compliant to the requirements of AS 3012 [includes generators]: 
x Inspected tested and tagged 3 monthly (current tag) 
x All electrical tools to be protected by a Residual Current Device (RCD)  
x RCD to be tested daily to ensure correct operation 
x All electrical leads to be run clear of hazards: 

¾ Water, 
¾ High traffic areas [in particular plant/vehicle traffic], 
¾ Not suspended from scaffolds of steel frames [unless insulted hooks in use], 
¾ Leads run through the bottom of meter box, 
¾ Secured to tie bar to prevent pulling 

19.0 Power actuated tools 
x Used only by trained, competent and authorised persons and in accordance with manufacturer’s instructions 
x Only medium power load charges to be used 
x Ensure loads are properly secured when not in use [store away from open flames and other heat sources]  
x Ensure explosive power tools are used in open well-ventilated areas  
x Operator/s and others in vicinity to wear hearing protection 
x Establish good communication with others on site and establish exclusion zones around tool use 
x Do not aim tool at other persons 
x Safety goggles and ear protection to be worn whilst operating 
x Do not shoot fasteners into brittle material, inspect materials for flaws and knots 
x For masonry, allow 75mm from edges or pre-drilled holes 
x For steel allow at least 12mm from edges or holes 

20.0 Generators 

The following requirements apply to the use of generators on site. 
Set up 
x Do not set generator up in access ways or to clutter work areas 
x Ensure generator is set up in well-ventilated area 
x Position generator at a suitable distance away from the work face to minimise noise levels.  
x Generator to be fitted with RCD or earth stake 
x Generators to comply with AS 3012 
Refuelling 
x Store fuel in cool place and away from sources of ignition 
x Shut down generator and allow to cool down before refuelling 
x Do not use mobile phones when refuelling generators 
x Avoid sources of ignition, heat, sparks when refuelling 
x Ensure adequate natural ventilation 
x Use appropriate fuel can with spout and use funnel where required 
x Do not refuel near drains, waterways or other sensitive areas. 

21.0 Working outdoors 

Inclement weather 
x Monitor inclement weather conditions utilising the BOM website etc. 
x Monitor wind conditions  
x Cease work if weather conditions become unsuitable and contact Stoddart Group Supervisor [re-commence 

work only when hazards controlled] 
x Do not access or work on wall or roof framing, battens or roof sheet that are wet or dewy. 
Sun exposure 
x SPF 50+ sunscreen to be applied before and regularly during work. 
x Wear UV resistant clothing, broad brimmed hat, and tinted safety glasses. 
x Maintain regular intake of water. 
x Utilise shade, task rotation and rest breaks as possible. 
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22.0 Manual handling and musculoskeletal injury 

x Lifting aids such as cranes, trolleys, and barrows to be used wherever possible. 
x Where lifting is required the following to be utilised: 

¾ Minimise the weight of loads where possible so excessive loads are not carried. 
¾ Use of team lifting techniques 

o Lifts to be co-ordinated 
¾ Use of good lifting techniques as follows: 

o Assess loads prior to lifting 
o Firm grip on the load 
o Keep load close to the body 
o Keep back straight and let leg muscles do the work when lifting 
o Lift smoothly, avoid jerky movements or twisting during the lift 
o Weights that feel excessive or above workers capacity not to be lifted lift 
o Activities co-ordinated and correct positioning of work platforms and materials to avoid over-

reaching and over stretching.  
x Wherever possible activities to be done at waist height. 

Passing up roof sheets 
Passing of roof sheets for installation requires close management and high levels of communication to complete 
safely. The following controls apply:  
x Identify a suitable area from which to load sheets and establish an exclusion zone 
x When passing sheets through edge protection systems identify obstacles that may interfere with or catch 

sheets and relocate as required 
x Where practical lift sheet from the ground and:  

¾ position above your head  
¾ slide roof sheet through guardrail to worker above; alternatively  
¾ stand roof sheet and rest it against the guardrail 
¾ ground and top worker to be positioned on the underside of the sheet then raise simultaneously 

x Ground worker to ensure top worker has control of sheet through positive communication – ground worker to 
request permission to release, top worker to confirm control 

x On confirmation of control of sheet, ground worker MUST step under the eave, or away from the sheet and 
out of fall zone – positive communication of clearing area is required 

x On receipt of positive communication top worker must sight worker below before lifting sheet 
x Under no circumstances should a person be allowed to enter the area where a sheet may fall 

23.0  Hot works 

DO NOT PROCEED IF FIRE BANS IN PLACE FOR LOCAL AREA 
x Ensure housekeeping procedures are established and maintained [remove flammable materials from work 

area] 
x Preparation of Hot Work Permit where required by builder 
x Establish exclusion zone around work area using sign/s, hot work screens and blankets 
x Flashback arrestors to be fitted to oxy-acetylene equipment 
x Ensure suitable fire-fighting equipment is on hand while conducting hot work  
x Ensure spotter in place during hot work  
x Conduct fire watch check on completion of hot work 
x All persons undertaking welding/oxy cutting to wear suitable PPE including: 
¾ Welding gloves 
¾ Non-flammable clothing 
¾ Riggers gloves to be worn when using grinders  
¾ Eye protection [welding helmets, goggles, safety glasses] 

x First aid kit to be on hand 

24.0 Working around other trades 

x Consult with other trades on site and co-ordinate work areas as required 
x Where required isolate work areas using spotter or barriers 
x Do not work immediately above or below other trades [maintain exclusion zones] 
x Display work above signage in prominent position [front of site] 
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25.0 Personal Protective Equipment (PPE) 

The selection and use of PPE is the lowest form of safety control and should only be used when a higher level 
control is not possible. All PPE used on site is to be complaint to the relevant Australian Standards as follows: 

Hi-vis clothing AS/NZ 4602:2011 

Respiratory protective device AS/NZ 1716:2012 

Occupational protective footwear AS/NZ 2210.4:2009 

Eye and face protection – guidelines AS/NZ 1336:2014 

Personal eye protection AS/NZ 1337.1:2010 

Occupational protective gloves AS/NZ 2161.3:2005 

Occupational protective helmets AS/NZ 1801:1997 

Acoustic – hearing protection AS/NZ 1270:2002 
 

Hand protection 
Lacerations to the hand and fingers is a major source of injury. All site workers are required to wear cut resistant 
gloves (minimum Level 3 or Class B) when using knives, handling hot objects or objects with sharp edges (in 
particular any roofing or steel framing products) or where hands may come into contact with sharp edges while 
performing the task. 
Suitable footwear – Ground work 

x Safety footwear to be worn during all work at ground level 
x Site workers are required to replace safety footwear when soles or uppers are damaged 

Suitable footwear – Working on roofs and roof framing 
Safety footwear is not considered a safe option when working on elevated surfaces such as roof framing or metal 
roofs. Site workers are to wear suitable footwear meeting the following requirements: 

x Enclosed well-fitting footwear with flat non-slip rubber soles and well-defined tread patterns 
x Workers are required to replace footwear when, 

¾ soles or uppers are damaged 
¾ rubber soles wear or harden 

x Safety footwear is to be reinstated immediately after exiting roofs and roof framing by keeping footwear at the 
base of ladders / access point.  Change shoes when moving between elevated and ground surfaces. 

x Check soled shoes are clean and clear of contaminated materials prior to accessing ladders and elevated 
work areas. 

Hearing protection 
Hearing protection to be worn when undertaking tasks that present a risk to hearing. As a rule hearing protection is 
required whenever site workers must raise their voice to be heard eg. grinding, power actuated tools. 
Respiratory protection 
Respiratory protection must be worn where dust is generated eg. drilling and grinding masonry products, sanding 
plasterboard. 
Eye protection 
Eye protection must be worn when the risk of injury to the eye exists eg. cutting, welding or grinding operations. 
PPE for electrical work 
Conducting electrical work, and particularly conducting live work, requires the use of specific types of PPE. The 
following PPE may be required: 

x Cotton long sleeve hi-vis shirt and pants 
x Footwear in accordance with the requirements of the relevant section of this document 
x Hand protection  

¾ In accordance with the requirements of the relevant section of this document 
¾ For live work – Class 00 Insulated Gloves 

x LV Insulated Switchboard Mat 
x Telescopic Insulated Stick 
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26.0 Environmental controls 

x Do not remove builder installed environmental controls 
x Re-stablish environmental controls when damaged during completion of work 
x Use suitable environmental wash station / gravel driveways. 
x Do not discard liquid or other waste materials in or near drains / waterways 
x Traffic management procedures of principal contractor followed 

27.0 Emergency preparedness 

x A first aid kit meeting statutory requirements is to be readily accessible 
x Suitably trained first aid personnel to be available 
x Stoddart Group is to be notified immediately of all incidents 
x For all persons undertaking electrical work: 

¾ Low voltage recuse kit to be on hand 
¾ To be trained in Low Voltage Rescue techniques and current certificate 
¾ To be first aid trained and current certificate 

x A fully charged fire extinguisher to be on hand when using generators or performing hot works [eg. welding / 
grinding] 

x All workers to be familiar with and adhere to site, customer and Stoddart emergency procedures 
x In the event of an emergency contact Stoddart Supervisor immediately 
x Ensure injured worker remains calm, maintain continuous verbal communication 
x Contact emergency services immediately – Dial 000 or 112 
x Follow emergency services instructions 
x Where able await emergency services at front of site and direct to injured worker 

28.0 Hazardous substances 

The following information relating hazardous substance use on site is to be available for review on request: 
x A register of all hazardous substances in use (available in the back of each SWMS) 
x A risk assessment for all hazardous substances in use (available in the back of each SWMS) 
x A Safety Data Sheet (SDS) for all substances in use (available on the Stoddart sub-contractors portal) 

29.0 Biological hazards 

x Access to site to be limited to workers involved in the activity only 
x No visitors or third parties on site – site workers only 
x Implement good personal hygiene practices including hand washing, regular use of hand sanitizer and 

cleaning of shared tools 
x Maintain up to date awareness of latest state Public Health directives and follow them at all times 

30.0 Incident reporting 

x All incidents are to be reported to the relevant Stoddart Supervisor / Manager immediately (within 15 minutes) 
on becoming aware of the incident 

x On reporting an incident, the contractor is to cease work and secure the scene until given clearance for work 
to recommence by the Stoddart Safety Department 

x Contractors should begin to collect evidence to assist with the incident investigation including: 
¾ Photos of  

o The work environment and the scene 
o Tools and equipment in use 

¾ Other evidence as may be relevant 

31.0 Leaving site 

x Collect all waste / excess materials and place in waste receptacles or remove from site 
x Site and work areas left in a clean and tidy state 
x Lock and secure site if required 
x Sign out / exit procedures of principal contractor followed 
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SIGN OFF AND TRAINING REGISTER 
 

Name:  Business Name:  
Declaration 
I have read, understood, and signed the HSE Standards for Construction Work and agree that I and persons 
engaged by me will (if applicable): 

• Work as outlined in the Standard. 
• The Standards will be read and signed by all workers engaged by me for site work (including those I hire 

in the future) prior to the commencement of any site work. 
• The Standards will be available for inspection on request. 
• I will monitor compliance with these Standards, and I will review work practices as necessary. 

Name Signature Name Signature 
    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    
 


